














File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 32 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 33 X Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306 35 X Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 July 2, 2019 

 80407 45 X Removal and Disposal of Regulated Substances Jan. 1, 2019  
* 80419   Silt Fence, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408 57 X Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80413   Structural Timber Aug. 1, 2019  
 80397 58 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 59 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338   Training Special Provision  Oct. 15, 1975  
 80403 60 X Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 61 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 62 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80414   Wood Fence Sight Screen Aug. 1, 2019  
 80071 63 X Working Days Jan. 1, 2002  
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates  Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 
 

 

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk  Article 424.12 
 

Aug. 1, 2017 
 

 

 
 
 
 

The following special provision has been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80246 Hot-Mix Asphalt – Density Testing of Longitudinal Joints                                                                                                                     Jan. 1, 2010 Aug. 1, 2018 
80399 Hot-Mix Asphalt – Oscillatory Roller                                    Aug. 1, 2018 Nov. 1, 2018 
80376 Hot-Mix Asphalt – Tack                                                                                                                     Nov. 1, 2016  
80401 Portland Cement Concrete Pavement Connector for Bridge  

Approach Slab 
                                   Aug. 1, 2018  
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Local Public Agency

Winnebago County

County

Winnebago

Section Number

17-00637-00-GR

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT  
This work is located on various County highways located throughout the County within the Townships of 
Durand (County Highway 78 & 79), Pecatonica (County Highway 78), Rockford (County Highways 7, 24, 49 
& 84), Rockton (County Highway 76), Roscoe (County Highway 71), and Winnebago (County Highway 24). 

DESCRIPTION OF PROJECT      
The work to be completed under this contract consists of installing guardrail at one (1) location where none 
currently exists, and replacing existing damaged and substandard guardrail and traffic barrier terminals at 
fourteen (14) other locations, all at various locations on County routes. The work includes removing existing 
guardrail components and installing new guardrail to extend coverage to meet warrants for length of need, 
with all new materials furnished by the Contractor. All guardrail and guardrail components shall be installed 
in accordance with the details and standards in the plans. 

TRAFFIC CONTROL AND PROTECTION 
Effective: January 14, 1999   Revised:  January 13, 2017 
Traffic Control shall be according to the applicable sections of the Standard Specifications for Road and 
Bridge Construction, the applicable guidelines contained in the National Manual on Uniform Traffic Control 
Devices for Streets and Highways, Illinois Supplement to the National Manual on Uniform Traffic Control 
Devices, these special provisions, and any special details and Highway Standards contained herein and in 
the plans. 

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road and Bridge 
Construction and the following Highway Standards relating to traffic control. 

Standards: 701006, 701201, 701301, 701501, 701701, and 701901. 

Signs:  
No bracing shall be allowed on post-mounted signs. 

Post-mounted signs shall be installed, using Standards 720011, 728001, and 729001, on 4"x4" wood posts, 
or on any other "break away" connection if accepted by the FHWA and corresponding letter is provided to 
the Engineer. 

All signs are required on both sides of the road when the median is greater than 10 feet and on one way 
roadways. 

When covering existing Department signs, no tape shall be used on the reflective portion of the sign. 
Contact the Department sign shop for covering techniques. 

All regulatory signs shall be maintained at a 5 foot minimum (rural) and 7 foot minimum (urban) bottom. 
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Plate altering signs shall have the same sheeting as the base sign. 

No more than one (1) plate shall be used to alter a sign. 

Any post stubs without a sign in place and visible shall have a reflector placed on each post. 

Devices: 
A minimum of 3 drums spaced at 4 feet shall be placed at each return when the sideroad is open. 

On all standards, the device spacing shall be revised to the following dimensions: 
 Where the spacing shown on the standard is 25 feet, the devices shall be placed at 20 feet. 
 Where the spacing shown on the standard is 50 feet, the devices shall be placed at 40 feet. 
 Where the spacing shown on the standard is 100 feet, the devices shall be placed at 80 feet. 

Flaggers: 
Flaggers shall comply with all requirements and signaling methods contained in the Department’s “Traffic 
Control Field Manual” current at the time of letting.  The flagger equipment listed for flaggers employed by 
the Illinois Department of Transportation shall apply to all flaggers 

All workers and flaggers shall wear ANSI Class E pants and an ANSI Class 2 vest that in combination meet 
the requirements of ANSI/ISEA 107-2004 for Conspicuity Class 3 garments during hours of darkness. 

In addition to the flaggers shown on applicable standards, on major sideroads flaggers shall be required on 
all legs of the intersection.  Major roads and sideroads for this project shall be Forest Hills Road, Guilford 
Road, Perryville Road, and Harrison Avenue. 

When the mainline flagger is within 200 feet of an intersection, the sideroad flagger shall be required. 

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:  "Signs, 
barricades, other traffic control devices, or flaggers required by the Engineer, over and above those shown 
in the contract documents, will be paid for according to Article 109.04.  All flaggers required at sideroads 
remaining open to traffic not shown on the Highway Standards, required by Article 701.13(a) or listed 
above, shall be paid for according to Article 109.04." 

Flaggers at bridge locations shall not be allowed to stand on the bridge to perform flagging operations.  
Flaggers shall stand at or near the approaches of the bridge so that an acceptable escape can be provided 
for the safety of the flagger. 

All signs, devices, and flaggers used to complete this work and all other work to complete this item shall be 
included in the contract unit price per Lump Sum for TRAFFIC CONTROL & PROTECTION, SPECIAL. 

TRAFFIC CONTROL AND PROTECTION STANDARD 701701 
This work shall be done according to Section 701 of the Standard Specifications and the Typical Application 
of Traffic Control Devices for Highway Construction, Standard 701701, and as specified herein. 
The “left” leg of the intersection shown on this standard also applies when the right turn lane is closed.  
When the right turn lane is closed, “RIGHT TURN LANE CLOSED AHEAD” shall be substituted for the 
LEFT TURN LANE CLOSED AHEAD” and the set up would be a mirror image to what is shown. 
This work shall will not be paid for separately and shall be included in the contract unit price per Lump Sum 
for TRAFFIC CONTROL AND PROTECTION, SPECIAL. 
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CONTRACTOR’S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES  
Extreme care shall be exercised when driving posts since there may be drainage structures, utilities, and 
other existing objects within the immediate work limits of this project.  Operations are to be conducted in a 
manner which will minimize damage to the surrounding area. 
 
The Contractor shall be held responsible for any damage to existing structures resulting from his 
operations. The Contractor shall restore the damaged structures to a condition equal to that existing before 
such damage was done by repairing, rebuilding, or replacing them as directed by the Engineer. Where, in 
the opinion of the Engineer, the Contractor, through his operations, has excessively damaged the 
surrounding area, the Contractor shall restore the surrounding area, including application of topsoil, 
seeding, fertilizer, and mulch, to a condition meeting the satisfaction of the Engineer. 
 
No extra compensation will be allowed the Contractor for compliance with this requirement. 
 
 
THE CONTRACTOR’S LIABILITY 
The trees, shrubs and seeded areas on or adjacent to the work should be protected from unnecessary 
damage by the Contractor’s operations in a manner satisfactory to the Engineer. The Contractor shall be 
responsible for the damage or destruction of property of any nature resulting from neglect, misconduct, or 
omission in the execution or non-execution of the work, or caused by defective work or the use of 
unsatisfactory materials. Such responsibilities shall not be released until the work has been completed and 
accepted in accordance with the requirements of these Special Provisions. 
 
Damage to any property, public or private, shall be repaired by the Contractor to a condition equivalent to 
its original condition at no additional cost to the contract. 
 
GUARDRAIL REMOVAL 
This work consists of Guardrail Removal in accordance with applicable portions of Section 632 of the 
Standard Specifications and at the locations as specified by the Engineer. 
 
This work includes the removal of existing guardrail and terminal sections at locations specified in the 
schedule or as directed by the Engineer.  All posts, rail element plates and related components of the 
existing terminal section, including the steel end post, shall be removed.  The existing steel end post 
encountered may be set in a concrete anchor or may have been driven in accord with the alternate 
requirements permissible at the time of the guardrail installation.  In the event a concrete anchor is 
encountered, said concrete anchor shall be completely removed.  After the concrete anchor is removed, the 
remaining hole shall be filled with sand or other suitable material approved by the Engineer.  All old posts 
shall be removed and the remaining holes shall be filled with sand or other suitable material approved by 
the Engineer. 
 
No guardrail or terminal shall be removed unless it is clearly marked for removal by the Engineer.  
Disposition of the guardrail elements, involving either salvaging or disposal, will also be indicated by the 
Engineer.  If salvaging is required, the guardrail elements shall be boxed or stacked neatly and placed in a 
clean, clear, and dry location selected by the Engineer which is adjacent to the Right-of-Way boundary to 
await pick-up by the County.  If disposal is required, all of the guardrail elements to be disposed of shall be 
removed from the site on the same day that the guardrail is replaced.  None of the guardrail elements 
removed for salvaging or disposal shall be reused on this project.  The cost of salvaging and disposal will 
not be paid for separately, but the cost thereof shall be included in the contract unit price for this item.   
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Holes remaining at locations where guardrail posts are pulled or cut off at least 6 inches below the ground 
surface shall be filled in layers with granular material and tamped.  This work will not be paid for separately, 
but shall be included in the contract unit bid price for this pay item. 
 
At the end of each continuous length of guardrail being removed and replaced, the Contractor shall install 
and maintain adjacent to the guardrail (as close as work on the guardrail safely allows) one Type I or Type 
II Barricade with flashing warning lights for each direction of traffic (two total). Additional Type I or Type II 
Barricades shall be placed between the end barricades in order to maintain a minimum spacing of 25 feet 
between barricades along the length of guardrail which is being removed and replaced.  Where guardrail is 
to be removed on both sides of the road, removal and replacement on one side must be complete before 
removal on the opposite side can begin. 
 
The cost of furnishing, installing, maintaining, and removing the Type I or Type II Barricades will not be paid 
for separately, but shall be included in the contract unit bid price for the pay items involved. 
 
This work will be paid for at the contract unit price per Foot for GUARDRAIL REMOVAL, which price shall 
include all labor, equipment and material necessary to satisfactorily complete the work as described. 
 
 
BRIDGE RAIL REMOVAL 
This work consists of Bridge Rail Removal in accordance with applicable portions of Section 501 of the 
Standard Specifications and at the location specified by the Engineer on WCHD Location No. (SN) 48-35.  
Bridge Rail shall be full-depth saw cut at the construction joint approximately fourteen (14) inches above the 
existing structure's wearable surface.  The height of the full-depth saw cut must be verified with the 
Engineer prior to Bridge Rail Removal.   
 
No Bridge Rail shall be removed unless it is clearly marked for removal by the Engineer.  All of the Bridge 
Rail elements to be disposed of shall be removed from the site on the same day that the Bridge Rail is 
removed and replaced with Guardrail.  The cost of disposal will not be paid for separately, but the cost 
thereof shall be included in the contract unit price for this item.  Bridge Rail that has been removed shall be 
totally and completely replaced by Guardrail on the same day that it has been removed. 
 
At each end of the Bridge Rail being removed and replaced with new Guardrail, the Contractor shall install 
and maintain adjacent to the Bridge Rail (as close as work on the bridge rail safely allows) one Type I or 
Type II Barricade with flashing warning lights for each direction of traffic (two total). Additional Type I or 
Type II Barricades shall be placed between the end barricades in order to maintain a minimum spacing of 
25 feet between barricades along the length of Bridge Rail which is being removed and replaced with new 
Guardrail.  All Bridge Rail removals must be replaced with Guardrail that day.  Bridge Rail removal and 
replacement with Guardrail on one side must be complete before removal on the opposite side can begin. 
 
The cost of furnishing, installing, maintaining, and removing the Type I or Type II Barricades will not be paid 
for separately, but shall be included in the contract unit bid price for the pay items involved. 
 
This work will be paid for at the contract unit price per Foot for BRIDGE RAIL REMOVAL, which price shall 
include all labor, equipment and material necessary to satisfactorily complete the work as described. 
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CONCRETE CURB, TY B 
This work consists of Concrete Curb installation in accordance with applicable portions of Section 606 of 
the Standard Specifications and at the location specified by the Engineer on WCHD Location No. (SN) 
24-21. 
 
Concrete Curb width shall be eight (8) inches.  Existing structure head wall and wing wall widths shall be 
field verified and Concrete Curb width shall be adjusted to match the existing structure's wall thickness.   
 
Any field adjustments made to the Concrete Curb width will be considered incidental and will not be paid for 
separately, but shall be included in the contract unit bid price for this pay item. 
 
Concrete Curb shall be poured as a twelve (12) inch vertical extension of the structure's existing head wall 
and wing walls.  Concrete Curb shall have one (1) No. 4 Epoxy Coated Bar as continuous reinforcement.  
Twelve (12) inch No. 6 Epoxy Coated Longitudinal Tie Bars shall be placed every two (2) feet connecting 
the existing structure walls to the Concrete Curb extension.  Tie Bars shall be drilled to a depth of six (6) 
inches into the existing structure walls.  All reinforcement bars shall be tied together throughout the 
Concrete Curb extension. 
 
The cost of furnishing and installing reinforcement bars will not be paid for separately, but shall be included 
in the contract unit bid price for this pay item. 
 
This work will be paid for at the contract unit price per Foot for CONCRETE CURB, TY B which price shall 
include all labor, equipment and material necessary to satisfactorily complete the work as described. 
 
 
STEAL PLATE BEAM GUARDAIL (SHORT RADIUS) 
This work consists of Steal Plate Beam Guardrail (Short Radius) installation in accordance with applicable 
portions of Section 630 of the Standard Specifications and at the locations specified by the Engineer on 
WCHD Location No. (SN) 48-35, 71A-29 and 88-04. 
 
This work includes furnishing and installing Short Radius Guardrail at locations specified in the schedule or 
as directed by the Engineer and shall include all posts, rail element plates and all related components.  The 
Guardrail element plates shall be factory-fabricated to the radius of curvature indicated on the plans or to 
the radius necessary to match the guardrail configuration specified by the Engineer. 
 
This work will be paid for at the contract unit price per Foot for STEAL PLATE BEAM GUARDAIL (SHORT 
RADIUS) which price shall include all labor, equipment and material necessary to satisfactorily complete 
the work as described. 
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GUARDRAIL MARKERS, TERMINAL MARKERS AND GUARDRAIL DELINEATORS 

This work consists of Guardrail Marker, Terminal Marker, and Guardrail Delineator installation in 
accordance with applicable portions of Section 635, 725 and 782 of the Standard Specifications and at the 
locations specified by the Engineer. 

All guardrail and terminal markers shall be installed in the same day the guardrail and terminal sections to 
which they are to be attached are installed.  Guardrail markers shall not be attached to terminal sections.  
All guardrail delineators must be installed in the same day as their corresponding guardrail and terminal 
sections. 

Guardrail Markers, Guardrail Delineators, and Terminal Markers will not be paid for separately, but shall be 
included in the contract unit bid price for STEAL PLATE BEAM GUARDAIL and the appropriate TRAFFIC 
BARRIER TERMINALS. 

GRADING & SHAPING SHOULDERS, SPECIAL 
This work consists of Grading & Shaping Shoulders in accordance with applicable portions of Sections 202, 
204, 205, and 214 of the Standard Specifications and at the locations as specified by the Engineer.   

This work shall include all grading, excavation, unsuitable material removal, and placement of fill material 
required for shoulder widening, stabilization and base preparation for the installation of new aggregate or 
HMA shoulders prior to the placement of new Steel Plate Beam Guardrail.   

The limits for Grading & Shaping Shoulders, Special shall include the entire “Install Guardrail (all 
components)” limit on Guardrail Layouts – 1, 2 & 3.  The limits for Grading & Shaping Shoulders, Special 
shall also extend thirty-five (35) feet beyond each end of the “Install Guardrail (all components)” limit on 
Guardrail Layouts – 1, 2 & 3. 

The cost of removal and disposal of unstable and/or unsuitable material will not be paid for separately, but 
shall be included in the contract unit bid price for this pay item. 

The cost of furnishing and installing suitable fill material needed for shoulder widening will not be paid for 
separately, but shall be included in the contract unit bid price for this pay item. 

The cost of furnishing and installing Aggregate Base Course, Type B for 6” Aggregate Shoulder, Type B 
and 12” Aggregate Base shall be paid for separately and included in the contract unit bid price for 
AGGREGATE BASE COURSE, TYPE B. 

The cost of furnishing and installing Hot-Mix Asphalt Shoulders, 8” shall be paid for separately and included 
in the contract unit bid price for HOT-MIX ASPHALT SHOULDERS, 8”. 

This work will be paid for at the contract unit price per Foot for GRADING & SHAPING SHOULDERS, 
SPECIAL which price shall include all labor, equipment and material necessary to satisfactorily complete 
the work as described. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 

Effective:  January 1, 2008 

Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 

Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 

The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 

The signs shall be supplemented with one of the following types of lights. 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed. 
When included, the end of the arm shall reach at least to the center of the lane being controlled. 
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 
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Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans. 
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 

When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 

Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 

80192 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 

The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

Add the following to Section 109 of the Standard Specifications. 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4)

No working days have been charged for two 
consecutive weeks.

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08.

Payment for each of the various costs will be according to the following. 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid.  Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor.  Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 

80384 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required.  However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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